

**Pre bid Meeting held in the Chambers of the Chief Engineer (R&B) CRN & Managing
Director, APRDC on 06-02-2017 at 11.30AM**

Name of the work: Widening and Strengthening of Samarlakota – Rajanagaram Road(SH148) to divided four lane from Km 26.400 to Km 56.400 in East Godavari District

The following officers of APRDC, Consultant's representatives and the Representatives of firms attended the pre-bid meeting.

1. APRDC

1. Mr.G.Jagannadha Rao Chief Engineer (R&B) CRN& MD, APRDC
2. Mr.B.V.Ramana Reddy Project Director(R&B), APRDC
3. Mr.P.Murali MohanExecutive Engineer(R&B), APRDC.
4. Mr.K.V.Prasad Babu.....Dy. Executive Engineer(R&B),APRDC.
5. Miss.V Srilakshmi.....Asst. Executive Engineer(R&B), APRDC.

2. M/s. Roughton International Ltd., (JV) with Satra Infrastructure Management Services Pvt. Ltd., - DPR Consultants,

1. Mr.Ashik Mahmud Hussain, Director-Highways
2. Mr.CH.Sarath Babu, GM - Highways
3. Mr.R.Surya Prakash , GM- Structures

3. Representatives of contracting firms.

1. M/s. BVSR Constructions Pvt., Ltd.
Mr. K. Gopal Reddy
2. M/s. Patel Engineering Ltd., Engineers & Contractors.
Mr.G.Srinivas.
3. BSR Infratech India Ltd.,
Mr. Brahmananda Rao
4. M/s. SEW Infrastructure Ltd.,
Mr.R.P. Das
5. KCVR Infra Projects Pvt. Ltd.,
Mr.A.L.N.Sarma

Sl. No.	Ref/ Cl. No.	Query raised	Reply/Clarification given
1	Clause 2.4.1 of Section 3, Vol-I of Bidding Document.	As per requirement criteria it is understood that the value if the Bidders participation exceeds INR 1853 Million in two contracts put together. Kindly clarify the same.	Clause has been modified through Amendment No.3 enclosed herewith.
2	General	The referred work comes under public utility - It is requested to please inform that whether this work attracts Service Tax/GST.	Please refer Cl. 13.7 of GCC in Section-7

Sl. No.	Ref/ Cl. No.	Query raised	Reply/Clarification given
3	Clause 2.1 of GCC & Clause 2.1 of Part-A – Contract Data under Sec-8 - PCC	Also Please arrange to inform the position of land acquisition and of any forest area is involved in this work	Land Acquisition is in progress. No forest area is involved in this work.
4	Clause 4.13 in Part-B – Specific Provisions under - Section 8 PCC	Please arrange to clarify the latest position of implementation of RP.	Implementation of Resettlement Plan (RP) is in progress.
5	Cl. 1.13 & 2.2 of GCC and BOQ item No.2.02	It is requested to please clarify, whether this operation need any clearance from forest authorities.	Yes
6	Cl.7.8 of GCC, Part-B – Specific Provisions under - Section 8 PCC and BOQ item No.3.05	Please clarify whether royalty on earth for this item will be recovered or not.	Please refer Cl.7.8 of GCC, Part-B – Specific Provisions under - Section 8 PCC
7	BOQ item No.3.06	Please arrange to clarify whether any borrow pits are approved/identified by the client. Also it is requested whether the borrow areas will be arranged by the client, and if so please arrange to inform the probable lead from the work.	It is the contractors responsibility and he has to comply with the Employer's Requirement stipulated in Section 6.
8	BOQ Item No.3.07		
9	Sl.No.6 of IFB	It is requested to please extend the date of submission by atleast by 2 weeks after receipt of clarification for the pre-bid queries.	Last Date of submission of bids has been modified through Amendment No.3 enclosed herewith.
10	Clause 2.1 of GCC & Clause 2.1 of Part-A – Contract Data under Sec-8 - PCC	As per general Engineering practice, normally contractor has to complete one project. This may please be considered	Clause has been modified through Amendment No.3 enclosed herewith.

Sl. No.	Ref/ Cl. No.	Query raised	Reply/Clarification given
11	Clause 2.1 of Part-A - Contract Data under Sec-8 -PCC	Whether the ROW is fully available or Land Acquisition is pending.	Land Acquisition is in progress. Time for access to the site shall be in accordance with Clause 2.1 of Part-A - Contract Data under Sec-8 -PCC
12	Clause 110 of Section-6 – Employer’s requirements	Whether the ROW is clear of above ground or underground utilities. If found is it in scope of contractor or not.	Please refer Clause 110 of Section-6 – Employer’s requirements
13	General	Government of India is on the verge of implementing GST from 01/07/2017 onwards. Whether the effects of this will be covered.	Please refer Cl. 13.7 of GCC in Section-7.
14	Cl. 1.13 & 2.2 of GCC	Whether the requisite Forest/Pollution Control/Environmental/Coastal and other related clearance are taken for the project	Please refer Cl. 1.13 & 2.2 of Section-7 - GCC
15	General	Whether any special permission will be given for Quarry permission and setting of plants & Equipments will be given under single window system which will assist in the progress of project.	Conditions in Bid document prevail.
16	General	We hereby request to provide clarification whether given any weightage on previous years experience pertaining to the modification requirement as per Bid documents	No weightage shall be given on previous year experience.

Sd/-17.02.2017
for **Chief Engineer (R&B) CRN & Managing Director, APRDC.**