

## RESULTS OF BIDDING

**IFB No. 02/APRDC/VCIC-DP/Pkg-06/Nakkapalli/NCB/2020-21,  
Dt:24.09.2020.**

**1. Name of Bidders who submitted bids:**

- i. M/s.Prudhiv Constructions & M/s SVS Mookambika Constructions Pvt., Ltd., (J.V).
- ii. M/s N.CH Pulla Rao & M/s V.S.R.K Constructions (J.V).
- iii. M/s Srinivasa Edifice Private Limited.
- iv. M/s N.Nageshwara Rao & Co.
- v. Sri Venkateswara Constructions.
- vi. G.R Constructions.
- vii. M/s Viswateja Constructions.

**2. Details of Price Bids:**

S.No	Name of the bidder	Bid Price as readout at bid opening INR	Bid Price INR after Arithmetical Correction/ Discount	Ranking
1	Sri Venkateswara Constructions	29,24,04,940.00	25,91,00,017.33	1
2	M/s.Prudhiv Constructions & M/s SVS Mookambika Constructions Pvt., Ltd., (J.V)	26,03,95,575.00	26,03,88,875.00	2
3	M/s Viswateja Constructions	27,18,16,341.68	27,18,16,341.68	3
4	G.R Constructions	27,73,54,445.00	27,73,99,445.00	4
5	M/s Srinivasa Edifice Private Limited	29,21,75,450.00	29,12,75,450.00	5


**3. Name of Bidders whose bids were rejected & reasons:**

<b>M/s N.Nageshwara Rao &amp; Co</b>	The Bidder does not meet the requirement towards " <b>ITB Cl.2.4.2 Construction Experience in Key activities</b> " i.e., Concrete works (Culverts). <b>Hence, Bid is non-responsive and Technically not qualified.</b>
<b>M/s N.CH Pulla Rao &amp;</b>	(i) The bidder has not furnished proposed personnel form PER-I & PER-II. (ii) The bidder has not furnished adequate information

<b>M/s V.S.R.K Constructions (J.V)</b>	<p>and details to demonstrate that it has the capability to meet the equipment requirements indicated in Section 6 (Employer's Requirements) using EQU form.</p> <p>(iii) The bidder has not furnished valid undertaking by the JV Partners, i.e., Form ELI-3 of section 4.</p> <p>(iv) The bidder has not furnished pending litigation and arbitration in Form LIT-I as per ITB Cl.2.2.1.</p> <p>(v) The bidder has not furnished net worth as per ITB Cl.2.3.1.</p> <p><b>Hence, Bid is non-responsive and Technically not qualified.</b></p>
--	---

**4. Name of Winning Bidder: M/s Sri Venkateswara Constructions**

**5. Scope and Duration of Contract:** The work includes "Widening & Strengthening from NH-16 to Nakkapalli Cluster Connectivity Road with Two Lane with Paved Shoulders (From Km 0+000 to Km 4+427) ", with a duration to complete the work in 12 months.

 28/12/2022

for Chief Engineer (R&B), S.H., &  
Managing Director, APRDC.

