

**GOVERNMENT ANDHRA PRADESH
ROADS & BUILDINGS DEPARTMENT**

AMENDMENT No 1, Dt:27.01.2017

to

IFB No.1/MD/APRDC/VCIC-DP/Pkg-I/NCB/2016-17, Dt:05.01.2017.

Name of Work: Widening and Strengthening of Samarlakota – Rajanagaram Road(SH148) to divided four lane from Km 26.400 to Km 56.400 in East Godavari District under VCIC-DP..

Pre-bid meeting which was scheduled to be held on 31.01.2017 at 11.30am is postponed to 06.02.2017 at 11.30am. Remaining contents of IFB remain unaltered.

Sd/-

**for Chief Engineer(R&B) CRN &
Managing Director, APRDC.**